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GENERAL TERMS AND CONDITIONS OF CONTRACT/SUPPLY

OF GRUPPO ANTONINI S.P.A./FRAMEWORK AGREEMENT

A) DEFINITIONS
“Client”: “Gruppo Antonini s.p.a.” and/or “GA”

“Contractor” and/or “Supplier”, hereinafter also referred to as “Contractor”: the
natural or legal person appointed by GA to perform an activity/work/supply, as indicated in
the order issued by GA.

“Parties”: "Client" and “"Contractor and/or Supplier".

“Contract and/or Order”: the order issued by GA to the Contractor for the performance of
an activity and/or work and/or supply in the interest of GA, which is governed by these
General Terms and Conditions as supplemented and/or derogated from by the special
conditions indicated in the Order.

“Activities/Work/Supplies”, hereinafter also referred to as “Activities”: the activities,
work and/or supplies covered by the Order that must be performed by the Contractor in a
workmanlike manner and in strict compliance with the Terms.

“End Customer”: the customer of GA who has commissioned the latter to carry out
Activities that include the activities and supplies covered by the Contract/Order. Where the
Activities are requested by the Client in its own exclusive interest, the End Customer shall be
GA itself.

“GA Project”: the graphic representation of what is to be performed by the Contractor. The
GA Project is and remains the property and ownership of GA (even if owned by the End
Customer and provided by the latter to GA for the performance of the activities/supplies
entrusted to the latter by the End Customer).

“Project Carried Out by the Contractor and/or Supplier”: the subject matter of the
Activities contracted by GA to the Contractor, consisting of the creation of a design whose
results will be owned by GA, which will be free to dispose of them and transfer them to third
parties.

“Price/Consideration”: the price/consideration (lump sum or measured), agreed and
accepted by the Parties, for the Activities, as indicated in the Order/Contract.

“Deadline(s)”: all deadlines (dates) set out in the Contract/Order for the execution (including
partial and/or step-by-step execution), delivery and any installation/assembly, where
applicable, of the Activities indicated in the Order, including partial and final deadlines (“Final
Date"); all Deadlines are considered essential pursuant to Article 1457 of the Italian Civil
Code in the interest of GA.

“Documents and/or Certifications”: all documentation and certifications that must be issued
and delivered by the Contractor/Supplier to GA, indicated in the Order and/or in any case
clearly and/or logically and/or customarily required due to the nature and/or purpose of the
Activities requested by GA.

“Technical Specifications”: all documents and technical specifications attached by GA to
the Order/Contract that must be used by the Contractor for the proper performance of the
Activities.

“Delivery”: the formal delivery to GA by the Contractor of the result of all Activities covered
by the Order, including all Documents/Certifications and any Installation where applicable.

“Partial Delivery”: where provided for and permitted in the Order, the formal delivery to GA
by the Contractor of a part (step) of the result of the Activities/subject of the Order, which,
unless otherwise specified in the Order, will be verified and tested only upon final Delivery.

“Installation/Assembly”: where applicable, this consists of the installation/assembly work
as specified in the Order.

“Preliminary Testing”: where specified in the Order, preliminary verification by GA of the
quantity of Activities delivered, without this implying any form of acceptance by GA, either
in terms of quantity or quality.

“Final Testing”: verification by GA and the End Customer of the Activities and
Documents/Certifications delivered to GA by the Contractor and consequent acceptance
and/or evidence of faults, shortcomings and/or defects and/or non-compliance with the Order
by GA and/or the End Customer.

“Construction Site”: the Pertusola site in Lerici (SP) owned by GA, where GA carries out
both industrial and nautical activities, as well as the Arcola site (SP), where GA carries out
industrial/metalworking activities, as well as any other site indicated by the Client in the
Order/Contract, including offshore and overseas sites.

“Final Work”: the work on which the Contractor's Activities have been performed and/or
included/incorporated and which must be delivered to the same Client or, if applicable, to its
End Customer.

“Work partially completed by GA”: part of the Final Work already completed by GA and
on which the Contractor must carry out the Activities, subject to verification by the latter that
said work does not present any defects and/or problems that could compromise the execution
of the activities for which the Contractor is considered responsible.

“GTCS”: these General Terms and Conditions of Contract/Supply of Gruppo Antonini
S.p.A., which shall govern all future Orders/Contracts.

“Framework Agreement”: the validity of these GTCS extended to all future
Orders/Contracts issued by GA to the Contractor without the need, for each new
Order/Contract, to refer to them, attach them or have them signed again for acceptance by the
Contractor.

1) Effectiveness of Definitions

The Definitions form an integral and substantial part of these GTCS. The Definitions may be
referred to in the text of the GTCS with either capital or lowercase initial letters, without
altering their meaning.

2) Validity of these GTCS for all future Orders/Contracts — Framework Agreement
These GTCS are valid between the Parties to the Framework Agreement, with the
consequence that, once signed by the Contractor, they govern both the first Order/Contract
issued by GA and all future Orders/Contracts issued by GA to the Contractor, without the
need for them to be signed again and/or referred to and/or attached to each future order. These
GTCS shall remain valid between the Parties until notice of withdrawal is given by one of the
two Parties, it being understood that the withdrawal shall not affect Orders/Contracts already
issued by GA prior to receipt of the notice of withdrawal, which, despite the withdrawal, shall
continue to be governed by these GTCS. In the event that, during the term of the GTCS, new
regulations on occupational health and safety and environmental aspects come into force,
these shall be automatically applicable to the relations between the Parties, with the Contractor
being obliged to comply with them immediately, without prejudice to GA's right to request
the signing of new GTCS containing the specific additions.

3) Effectiveness and Validity of the Order/Contract

Once the Parties have discussed the terms of each Order/Contract (price, dates/terms, etc.),
GA will send the Contractor an Order/Contract proposal, which may also be entitled “order"
(hereinafter the "Order/Contract Proposal"), which will be finalised and become a valid and
effective Order/Contract between the Parties only upon return to GA by the Contractor of the
Order/Contract Proposal duly signed on each page ("Acceptance”).valid and effective
Order/Contract between the Parties, exclusively upon the Contractor's return to GA of the
Order/Contract Proposal duly signed on each page ("Acceptance"). If GA does not receive the
Acceptance within 10 (ten) days of sending the Order/Contract Proposal, the Order/Contract
Proposal shall automatically lapse and become null and void.

The Acceptance must be received by GA either by hand delivery with original signatures
and/or by certified email and/or by digital signature, as indicated by GA in the Order
Proposal/Contract.

GA shall have the right, but not the obligation, to consider the Order/Contract accepted also
by email and/or by conclusive facts and therefore with the commencement of Activities by
the Contractor.

4. Subject of each individual Order/Contract
In each Order/Contract, GA shall indicate and/or attach:

i) the subject matter of the Activities;

ii) the Terms;

iii) the Price/Consideration;

iv) list of Documents/Certifications;

V) any indication of the place where the Activities will be
carried out in whole or in part;

vi) indication of the place of Delivery;

vii) any Technical Specifications;

viii) any GA Project;

ix) any supplementary and/or derogatory provisions to these
GTCS;

X) any other element deemed useful by the Parties.

It will not be necessary to refer to and/or attach and/or sign these GTCS, which will
automatically govern any future Contract/Order.

Pertusola Plant

Loc. Pertusola —Fraz. Muggiano
19032 Lerici (SP)

Tel.: 0187-1771300
info.pertusola@gruppoantonini.it

Arcola Plant 1
Via della Repubblica 72

19021 Arcola (SP)

Tel.: 0187-1771300

info.arcola@gruppoantonini.it
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5.

Performance of Activities — Contractor’s Commitments and Guarantees

The Contractor guarantees and undertakes to perform all the Activities covered

by the Order/Contract:
i) in complete autonomy, providing its own means for the organisation of
site personnel, as well as the management of the necessary machinery and
equipment, assuming full responsibility for the risk;
i) in full compliance with GA's Designs and Technical Specifications and, in
general, with the documentation attached to the Order/Contract and/or with
the instructions that will be provided by GA, including during the course
of the work;
iii) the Contractor declares and guarantees that it has the technical and
financial capacity, its own resources and highly qualified and trained
personnel to perform all the Activities covered by the Order/Contract in a
workmanlike manner and in full compliance with the Terms;
iv) The Contractor declares and guarantees (and in this regard undertakes)
that, prior to Acceptance of the Order/Contract, it has carefully examined
the purpose and content of the Activities, all documents/Technical
Specifications and, where applicable, the GA Project and/or the Work
already partially completed by GA and on which the Activities are to be
performed, and declares and warrants, based on its experience and
technical/business and financial capabilities, that the Subject Matter of the
Order/Contract Proposal and all attached documents (documents and
Technical Specifications, any GA Project, etc. nothing excluded), all the
elements necessary to correctly perform the Activities are indicated, there
are no gaps and/or omissions, they are clear and there are no defects or
quality and/or structural problems (including with regard to the work
already partially completed by GA) and, in general, any problem that
could compromise the execution of the Activities in a workmanlike
manner (and in accordance with the Order/Contract) of the Activities and
compliance with the Terms;
V) In accordance with the provisions of Article 5 iv) , the Contractor
undertakes, prior to acceptance of the Order Proposal/Contract, at its own
expense and responsibility, to notify the Client in writing of any possible
problems/faults/defects/omissions/lack of clarity identified in said
Proposal and in all documents attached and/or referred to therein
(including Technical Specifications, any GA Project, none excluded) and/or
in the Work already partially completed by GA, which must or should be
eliminated/modified to ensure the proper execution of the Activities and/or
to avoid an increase in costs and/or a delay in relation to the Terms. In the
absence of such prior notification, the technical content of the Proposal and
all documents attached and/or referred to therein and/or the work shall be
deemed to have been accepted by the Contractor and shall be considered
compliant and free from defects such as to prejudice the execution of the
Contractor's Activities, and the guarantee referred to in Article 5 iv) shall
remain valid and effective. As a result, the Contractor shall be liable for
any delays and damages that may arise for GA from the failure to examine
and/or inaccurate examination of the Proposal and all documents attached
and/or referred to therein and/or the Work partially performed by GA, and
shall not be entitled to claim costs and/or prices/for the performance of all
corrective activities aimed at eliminating the aforementioned
problems/faults/defects, which corrective activities must be carried out
promptly by the Contractor at its own expense and responsibility, in
agreement with GA and the End Customer and in compliance with the
Terms indicated in the Order/Contract, without any delay and/or
postponement.
vi) The Activities must be performed in a workmanlike manner by
technically qualified and specialised personnel, adequately trained and
instructed in occupational health and safety and environmental protection.
The number of employees must be adequate for the type and scope of the
activities to be carried out, depending on the nature of the activities and
the equipment and machinery used. The work must be carried out in full
compliance with the agreed timetable, also in view of the final deadline that
GA is required to meet for its End Customer.
vii) The Contractor acknowledges the importance that the Activities covered
by the Order/Contract have for the Client, taking into account the
importance of the End Customer, the significance and complexity of the
work, compliance with deadlines/terms and the significant penalties
(known to the Contractor) that GA will have to pay to its End Customer in
the event of delays.

Contractor’s Works Manager/Supervisor — Absence — Suspension of
Activities — Express Termination Clause

Whether all or part of the Activities are to be carried out on site (and therefore at
the Client's premises and/or at sites indicated by the Client) or at the
Contractor/Supplier's premises, the latter undertakes to ensure the daily and
constant presence of a Works Manager/Supervisor appointed by the Contractor
who will fully represent the latter and shall have the power to sign any document
relating to the Activities, including SALs and any changes to the work, and shall
be the main interface with the Client, as well as having all the powers and duties
provided for by law for the figure of the Supervisor, having the requirements and
relevant certifications and exempting GA from any obligation to verify this point.
In the absence of the constant and daily presence of the Works
Manager/Supervisor and/or in the absence of the relevant certifications, the Client
shall have the right to suspend the execution of the Activities to the detriment of
the Contractor, with the consequence that the suspension period shall have no
impact on the Terms set out in the Order/Contract, which shall remain unchanged.
After 5 consecutive days of suspension, without the Contractor having reinstated
the daily and constant presence of its Works Manager/Supervisor and/or having
provided the regular certification (communicating in writing the reinstatement
and any new name and providing the relevant documentation in this case) the

Order/Contract shall be terminated pursuant to Article 1456 of the Italian Civil
Code and the Client shall be entitled to claim compensation for all direct and
indirect damages related to said serious breach and subsequent termination.

Contractor’s Responsibilities and Obligations — Breaches — Penalties

The Contractor shall be solely responsible for all activities/supplies/obligations
that are not specifically indicated in the Order/Contract and/or in these GTCS as
being the responsibility of the Client and, in particular, without the list being
exhaustive:

i) Supply of services and consumables to complete all Activities and
any Installation/Assembly in accordance with best practice.

ii) The provision of knowledgeable, trained and skilled personnel
(and, if appropriate for the type of Activity, also highly
specialised).

iii) The permanence and validity, for the entire duration of the
Order/Contract and the work, of the authorisation pursuant to
Article 68 of the Italian Navigation Code (where necessary for
activities to be carried out in an area under state concession) which
the Contractor, by signing these GTCS, declares to already possess
and guarantees that it will possess for any future Order/Contract
with the Client.

iv) Forwarding of documentation to GA (without the list being
exhaustive: DM10, F24, DURC, DURF, etc.) certifying that all the
Contractor's personnel (and/or its subcontractors authorised by the
Client) are in compliance with monthly wages, insurance and
social security positions and that all personnel are guaranteed
adequate wages and conditions which must be always in line with
the applicable National Collective Labour Agreements. Without
prejudice to the above, in particular, the Contractor shall submit to
the Client on a quarterly basis the updated DURC (social security
contribution payment certificate) and the paid payslips of each
employee and/or collaborator (with sensitive data removed) of the
Contractor (and/or its subcontractors authorised by the Client)
present on the Construction Site and employed in the performance
of the Activities, together with documentation evidencing the
correct payment of social security contributions (as an alternative
to payslips, the Contractor shall send, on a monthly basis, for each
employee or collaborator used in the performance of the Activities,
a declaration signed by the latter, certifying that, on the date of
issue of the declaration, he has regularly received any salary and
entitlements which were due from the employer and that all
contributions have been paid).

V) The adoption of all necessary measures to ensure the safety of
persons and property during the performance of the Activities to
be carried out at the Client's Construction Site and/or other sites,
including the Contractor's premises.

vi) The constant availability of a Works Manager/Supervisor and at
least one safety manager (and any other requirements prescribed
by current regulations), in possession of the relevant certifications,
to be delivered in advance to the Client.

vii) A list of equipment/machinery owned by the Contractor and/or
rented in its own name, brought onto the Construction Site, to be
communicated in writing to the Client before being brought onto
the Construction Site, together with all the relevant certifications
required by law for their correct and safe use.

viii)  Suitable and valid equipment/machinery in compliance with
current regulations and regularly maintained and tested, suitable
for carrying out, also from the point of view of the safety of the
personnel employed, the Activities provided for in the
Order/Contract and any variations thereof.

ix) Provision of all PPE required by occupational health and safety
regulations and also those which are considered as appropriate for
the safe execution of the work.

X) All costs/expenses for renovations and/or repairs due to
defects/faults found, attributable to the Contractor, during and after
the execution of the Activities.

Xi) Daily cleaning of the Construction Site and proper disposal of
waste and work debris.

Xii) Where all or part of the Activities are to be carried out within the
Client's Construction Site and/or at another site indicated by the
Client, the Contractor shall comply with the following:

a. The work areas within the Construction Site shall
be delivered clean and organised by the Client.
Failure to do so shall require the Contractor to
immediately (and in any case within 24 hours)
notify the Client in writing. Failure to do so shall
result in the areas being considered delivered
perfectly clean and organised.

b. The work areas within the Construction Site must
be returned to the Client, at the Contractor's expense
and responsibility, cleaned of all waste, waste
material or consumables, and at the end of each
working day they must always be left clean and free
of waste, debris and/or equipment and/or goods of any
kind, also to avoid dangerous situations and/or
obstacles for personnel (whether of the Contractor,
the Client or third parties) present on the
Construction Site and/or for third parties. The
disposal of containers of paint, fuels, oils, hazardous
and/or polluting and/or toxic and/or flammable
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materials used and/or brought onto the Site by the
Contractor and, in general, the disposal of any
waste, must be carried out promptly by the
Contractor at its own expense and responsibility
and in full compliance with the relevant legal
provisions. Failing this, if the Client notices that the
areas are not kept clean and free of waste and/or
equipment and/or verifies that disposal has not been
carried out promptly and/or that it has not been
carried out in accordance with the relevant
regulations, the Client shall be entitled to apply, for
each individual breach (and therefore for each
container not disposed of correctly and/or promptly
and/or for each time that the work area is found to
be incorrectly cleaned and cleared) a penalty
(deemed fair and unchangeable by the Parties) of €
700.00 (seven hundred/00) in addition to any
greater damage and in addition to the right to
proceed with disposal itself, charging all related
costs to the Contractor, with the right to offset them,
together with the penalties, against its own debts.
The charging of these penalties shall not exempt the
Contractor from its obligation to proceed with
disposal and/or cleaning. GA also reserves the right
to apply to the Contractor all the penalties provided
for in GA's internal procedures listed in Annex 3
and all subsequent revisions/additions
communicated by GA to the Contractor, as well as
GA's right to charge the Contractor for all
penalties/fines imposed on GA by public authorities
and arising from the Contractor's non-compliance.

c. Any materials and/or equipment provided on
loan/for use by the Client must be returned
immediately after use and repositioned in their
place following the instructions of the Client's pro-
tempore site manager.

d. Any waste materials resulting from work carried
out by the Contractor must be collected daily in the
appropriate containers, sorted by type (in full
compliance with separate waste collection), which
the Contractor must request in advance and in good
time from the Client's Site Manager/HSE.

xiii)  Issuing of a weekly work log containing the following information:

a. First and last names of operational personnel present
on the Construction Site.

b. Equipment in use on the Construction Site.

c. Detailed description of the activities carried out,
including the percentage of progress for each
brand/process/supply.

d. Any other notes that may be useful for the smooth
running of activities.

xiv)  HSE, QA/QC supervisor who must always be present on the

Construction Site.

Xxv) Provision of adequate toilet facilities and changing rooms on site for
the Contractor's personnel (and subcontractors authorised by the
Client).

8. Client Costs for Activities carried out within the Construction Site

In addition to what is expressly provided for in the Order/Contract and in the regulations

on health and safety at work and environmental protection, the following costs shall be

borne by the Client:

A Office containers (only if expressly provided for in the Order/Contract) for the

Contractor's supervisors, without any obligation of custody on the part of the

Client.

Supply of industrial water in the work area of the Construction Site.

Supply of 220/380V 32kVa electricity in the work area of the Construction Site.

Supply of compressed air in the work area of the Construction Site, to be used

exclusively under care and responsibility of the Contractor.

E. Vehicles and personnel for loading/unloading and handling the Contractor's work
machinery and consumables, but only if expressly provided for in the
Order/Contract, otherwise they remain the responsibility of the Contractor.

F. Provision (only if expressly provided for in the Order/Contract) of a dedicated
area for containers and office modules supplied by the Contractor (who shall have
exclusive custody thereof), which must be removed immediately, at the
Contractor's care, expense and responsibility, no later than three days after
completion of the Activities carried out on Site and/or within three days of a
simple written request from the Client, failing which the latter shall have the
unquestionable right to remove and/or move them to another area, charging the
costs to the Contractor and offsetting them against its debts to the latter.

G. Changing rooms, showers and toilets shall be made available to the Contractor's
personnel (and its authorised subcontractors), but only if expressly provided for
in the Order/Contract; otherwise, they shall remain the responsibility of the
Contractor. For these services, if provided and made available by the Client,
without any obligation of custody on its part, the Contractor, who will assume
custody, shall pay the Client the amount of €30.00 (thirty/00) plus VAT per month
for each of its employees/collaborators (including those of subcontractors) who
enter the Site to use the changing rooms, showers and/or toilets. The
aforementioned amount shall be automatically increased each year by 100% of
the consumer price index for blue-collar and white-collar households (FOI). The
Client shall be entitled to offset the credit for these services against any debts
owed to the Contractor.

H. Provision, where necessary and without any surveillance, of covered work areas,
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appurtenant areas and areas for material storage.

I Provision, where provided for in the Order/Contract or at the Contractor's request
(if requested by the Client, upon payment of a fee for hot hire), of lifting or
handling/transport equipment with operator (to which the hot rental rules will
apply, regardless of whether the Client requests a fee for their use or not).
Lifting/handling/transport equipment means cranes, overhead cranes, forklifts,
forklifts, and cranes already present on the Construction Site, which will be used
by the Client's personnel, managed under the care and responsibility of the
Contractor's personnel, unless handling is planned to be managed directly by the
Contractor.

J. Supply and assembly of scaffolding, trestles, and elevating platforms required for

the execution of the activities, provided that the Contractor may use said
equipment, at its sole cure and responsibility, exclusively by personnel adequately
trained in working at heights and in general in the use of the equipment in full
compliance with all occupational health and safety regulations. To this end, the
Contractor undertakes to verify, at its sole cure, expense, and responsibility, prior
to each use of said equipment, that it has been properly and safely assembled,
implementing all necessary and/or appropriate measures for its safe use, and
verifying that it is suitable for use based on the specific work to be performed and
the environments in which it is to be performed. Whenever the Contractor detects
safety and/or suitability issues in the use of said equipment, it must refrain from
using it and must immediately notify the Client in writing of the identified issues,
so that the latter can address them.
K. Provision of all engineering documents required to carry out the activities.

9. Safety and hygiene in the workplace and environmental aspects during the
execution of the Activities on the Client’s Construction Site — Express
Termination Clause — Penalties

9.1 The Contractor is required to ensure full and correct application of all provisions set
forth in Legislative Decree No. 81 of 8 April 2008, as amended and supplemented. The
Contractor is also obliged to comply strictly with the requirements contained in the
DUVRI and in the HSE Plan for the contract, which must be considered an integral and
substantial part of each individual Order/Contract and/or are attached to it or have been
delivered, if necessary based on the Activities to be performed, to the Contractor prior to
Acceptance of the Order/Contract. To this end, the Contractor acknowledges that, by
accepting each Order/Contract, it automatically acknowledges and declares that it has
received and adequately reviewed the aforementioned two documents, that it has no
comments on their content and that it has disseminated and shared their content with all
its personnel/collaborators (including those of subcontractors).
9.2 The Contractor is required to comply with and fully apply the specific operating and
safety procedures prepared by the Client, which must be considered an integral and
substantial part of each individual Order/Contract and/or are attached thereto or have
been delivered to the Contractor prior to Acceptance of the Order/Contract. To this end,
the Contractor acknowledges that, by accepting each Order/Contract, it automatically
acknowledges and declares that it has received and adequately reviewed the
aforementioned procedures, that it has no comments on them, and that it has disseminated
and shared their content with all its personnel/collaborators (including those of
subcontractors).
9.3 The Contractor shall pay particular attention to interfering and/or particularly risky
activities, such as, by way of example and without limitation: operations in confined
spaces, painting and/or sandblasting activities on board structures, work at height, use of
lifting and handling equipment (such as aerial work platforms and forklift trucks), as well
as lifting operations in general.
9.4 Before commencing the Activities to be carried out on Site, the Contractor is required
to submit a specific risk assessment document relating to the work to be carried out on
Site. This document constitutes and will constitute an integral part of the Order/Contract.
9.5 Before commencing work on the Construction Site, the Contractor must also provide
the Client with all the documents and information required by these GTCS and by the
individual Order/Contract, in accordance with the terms and conditions specified therein.
The Contractor must promptly provide the Client's Health and Safety Service with all the
necessary information regarding changes in the workforce on the Construction Site.
9.6 All personnel employed on the Construction Site by the Contractor (including
subcontractors' personnel) must always carry and display their personal identification
badge. Failure to do so will result in the application of the penalties provided for in the
Client's procedures, which the Contractor, by accepting each Order/Contract,
automatically declares to be aware of and accept.
9.7 In the event of use of equipment and/or vehicles owned by the Client, prior formal
written authorisation from the latter must always be obtained, and the Contractor
undertakes and guarantees that the personnel who will use said equipment and/or vehicles
are adequately trained and instructed, as required by current safety regulations, and
always verify, prior to their use, its proper and safe operation, undertaking, failing this,
not to use the aforementioned equipment/means and to immediately notify the Client in
writing of any problems encountered, so that the Client can verify and resolve them
before use. The Contractor assumes full and exclusive responsibility for the use of such
equipment, thereby indemnifying the Client.

9.8 Below is an extract of the main obligations and prohibitions, in addition to those

already provided for above, incumbent upon the Contractor, to be implemented

automatically with the additional provisions and requirements contained in Legislative

Decree No. 81 of 8 April 2008, No. 81, as amended and supplemented, and in all

regulations concerning workplace health and safety and environmental protection, as

well as with the provisions specifically contained in each individual Order/Contract and
in the documentation relating to the safety of the Client and the Contractor:

a) the Contractor must always have a Site Supervisor on the Construction
Site (equipped with all the relevant certifications/courses/training, with
the obligation to deliver them in advance to the Client, with the Contractor
being liable for any delayed and/or incorrect delivery) to verify aspects
related to the safety of its personnel and, in the event of his absence, the
Contractor must immediately identify a suitable replacement and notify
the Client in writing;

b) The Contractor must always have an adequate number of personnel trained
in emergency response and first aid on the Construction Site.
c) All personnel employed on the Construction Site by the Contractor

3



Gruppo Antonini S.p.A.

d)

€)

9

h)

k)

m)

n)

0)

p)

(including subcontractors' personnel) must be medically fit for the task to
be performed and, if not, must be immediately removed from the site area.
All personnel present and/or employed on the Construction Site by the
Contractor (including subcontractors' personnel) must have received
adequate information, education and training based on the task/activity,
on health and safety in accordance with Articles 36 and 37 and Title 111 of
Legislative Decree 81/08 and specific regulations on the subject
(including the State-Regions Agreement signed on 17/4/2025).

All personnel present and/or employed on the Construction Site by the
Contractor (including subcontractors' personnel) must always display
their company 1D badge or at least have it available on the Construction
Site.

All personnel present and/or employed on the Construction Site by the
Contractor (including subcontractors' personnel) must always wear
protective helmets and safety shoes in the Construction Site areas, in
addition to the PPE specific to the work being carried out. The Contractor
must also always assess in advance, based on the type of work to be carried
out and taking into account possible errors and carelessness on the part of
its personnel, the most appropriate and even just suitable PPE useful for
reducing the severity of accidents (in this regard, the Client also draws
attention to the Contractor to protect the eyes and respiratory tract, for
which appropriate and suitable PPE must always be used and/or even just
appropriate PPE based on the work carried out). It is necessary for the
Contractor's workers (and/or its subcontractors) to wear clothing that
clearly identifies their affiliation with the Contractor.

It is strictly forbidden to modify the safety equipment provided by the
Client (scaffolding, scaffolding towers or protective railings) and, in the
event of proven necessity, the Client's personnel must be asked to
authorise the modifications through the personnel specialised for this
purpose. By way of example, it is forbidden to modify in any way and/or
move the scaffolding structure, or remove boards from the walking
surface, or build ladders and supports with materials present on the
Construction Site that have not been previously authorised by the site
manager or the technical personnel of the scaffolding sub-supplier.

Any equipment introduced by the Contractor/on the Construction Site
must be CE certified or comply with Annex V of Legislative Decree
81/08, and the equipment must be indicated and communicated in writing
by email to the Client before being allowed on the Construction Site.

The Contractor is prohibited from bringing ladders and similar equipment
that do not comply with the relevant standard onto the Site.

The Contractor's supervisors must always verify that the activities carried
out do not interfere with other activities in progress on the Site,
coordinating the work on a daily basis with the Client's Site
representatives. In particular, it is strictly forbidden to:

- Carry out work without checking for the presence of
flammable substances in the work area and, in any case,
protecting the surrounding materials.

- Carry out work in enclosed spaces without first installing
extraction and air exchange systems.

- Work in confined spaces without the appropriate work permit
form.

- Introduce chemicals into work areas using unsuitable and
unidentified containers.

- Carry out painting work without installing suitable extraction
and ventilation systems in closed rooms.

In the case of activities such as grinding and/or welding and/or those
involving the use of blowtorches or flammable materials, ensure that these
do not interfere with other adjacent operations or that the resulting sparks
and splinters may cause damage to third parties and/or property, and
always ensure in advance that there are no flammable substances of any
kind in the work area (and/or inside the property where such activities are
carried out). To this end, the Contractor shall, at its own expense and
responsibility, obtain a gas-free certificate from a qualified technician. For
the performance of the aforementioned activities, the Contractor shall use
personnel trained in fire prevention and equipped with the relevant
authorisations, permits and training.

When working at height (on scaffolding, aerial work platforms, etc.),
always ensure that the area below is closed to people and that no work is
being carried out in the area below.

In the case of work involving the lifting of goods and/or equipment within
the Construction Site using cranes or other machinery owned and/or used
by the Contractor, the latter must always check in advance that the
machinery used is suitable for lifting the weight, is regularly maintained,
is in perfect working order and is safe. Whether the Contractor uses its
own equipment for lifting or requests the availability of a crane with an
operator from the Client (in which case the hot hire rules apply, even if
use is free of charge), the Contractor must always, at its own expense and
responsibility, supervise the lifting operations with the utmost care, using
personnel trained in slinging and in the supervision of such operations,
and ensuring that, during these operations, all personnel and any third
parties are not in the manoeuvring/lifting area and/or in positions that
could create a hazard to their safety, and must always be kept at a safe
distance from the lifted load and the ropes/cables/chains used while they
are under tension.

When painting or applying intumescent coatings, always ensure that
closed rooms are properly ventilated.

‘When working in areas without natural lighting, ensure that, in addition to
ordinary artificial lighting (always low voltage), a safety lighting system
is in place.

It is strictly forbidden to use work equipment such as aerial work
platforms, forklift trucks and cranes without valid authorisation and
driving licences.

q) It is strictly forbidden to set up improvised and non-compliant electrical
systems to power your equipment. Only authorised connections to the site
switchboards, equipped with compliant connections, must be used.

r It is strictly forbidden to bring in and/or consume alcoholic beverages
(and, of course, psychotropic substances or drugs of any kind, even if
permitted by law and/or contained in medicines) in the Site areas, just as
it is forbidden to consume food in the Site areas and/or smoke (including
electronic cigarettes), except in the designated areas.

9.9 Given the importance of strict compliance with all provisions regarding workplace
health and safety and protection set forth in this Article 9, the Parties mutually
acknowledge that any single violation constitutes a serious breach by the Contractor and
agree that the violation of even one of the obligations and provisions set forth in this
Article 9 and/or in general by Legislative Decree 81/08 and subsequent amendments, as
well as the incorrect application of the provisions of the DUVRI/HSE Plan and/or other
coordination and/or safety documents by the Contractor, constitute grounds for
termination of the contract pursuant to Article 1456 of the Italian Civil Code, with
additional costs and damages to be bome by the Contractor. In any case, the Contractor
irrevocably acknowledges the Client's right to apply, to each individual violation, the
provisions and penalties provided for in its internal procedures (it being understood that
the Contractor, by signing any future Order/Contract, automatically declares that it is
aware of and accepts them without reservation) as well as the Client's right to offset the
amount of any penalty imposed against the Contractor's receivables.
9. 10 The measures provided for by the regulations on the prevention of pandemics and/or
epidemics will be adopted on the Construction Site. GA reserves the right to introduce
any measures deemed important for the health of workers, even during the execution of
an Order/Contract, with which the Contractor must comply. In any case, it is strictly
forbidden for the contractor's personnel to access the Site areas in the event of flu
symptoms, fever or symptoms that may suggest infection with an ongoing
pandemic/epidemic. The Client's HSE service may, however, assist the Construction Site
workers by taking the body temperature of employees to monitor the situation.
9.11 The Contractor shall ensure the correct application of all provisions of Legislative
Decree No. 152/2006 and subsequent amendments and additions, with specific reference
to waste management and emissions into the atmosphere and water. It shall also ensure
compliance with the provisions of the DUVRI documents and the HSE Plan for the
contract in environmental matters and, in particular, shall manage all waste produced in
accordance with the provisions of the law and the instructions received from the Client,
ensuring the daily cleaning of its workplace and the assigned Construction Site area, thus
also avoiding obstacles and/or dangers to people.

9.12 The violation of even one of the environmental protection regulations provided for

by Legislative Decree 152/2006 and subsequent amendments, as well as the provisions

of the DUVRI and the HSE Plan for the contract in environmental matters and, in general,
the provisions of Articles 9.10 and 9.11, constitute, pursuant to Article 1456 of the Italian

Civil Code, grounds for termination of the contract to its detriment. In any case, the

Contractor irrevocably acknowledges the Client's right to apply, to each individual

violation, the provisions and penalties provided for in its internal procedures, it being

understood that the Client has the right to offset the amount of any penalty imposed
against the Contractor's receivables.

9.13 In the event of repeated conduct that does not comply with the standards of

cleanliness and/or safety and/or environmental protection, as provided for in Article 9,

the Client shall have the unquestionable right to remove the Contractor's employees

(and/or those of its subcontractors) from the Site, without the latter being able to make

requests for an extension of the contractual terms or modification of the timetable to the

Client, and with the obligation of the latter to immediately replace the removed personnel

with suitable personnel.

10. Other Contractor Obligations — Indemnity

The Contractor, also on behalf of any subcontractors, must submit all documentation

requested by the Client, referred to as "Authorised Site Access Documents,” to the Client

before entering the Client's work areas and commencing work. If the Contractor fails to
fulfil this obligation within the time frame and in the manner described above, the

Contractor, its employees and any other collaborators shall not be authorised to enter the

Construction Site and any consequential delays in the work shall be charged to the

Contractor as its responsibility. The Contractor undertakes:

I to apply to its employees regulatory and remuneration conditions that are
not inferior to those resulting from collective labour agreements and
supplementary agreements, including local ones, in force at the time and
in the location where the work is carried out, and to verify, under its own
responsibility, that its subcontractors also apply the same treatment to their
employees;

1. to comply with (and ensure that its subcontractors comply with) all legal
provisions relating to the hiring of labour, insurance against accidents at
work and social security and welfare contributions in favour of workers,
with timely payment to them of wages, salaries, remuneration and
contributions.

1l to indemnify, guarantee and hold harmless the Client from any prejudice,
damage and expenses, including legal expenses, that the Client may incur
(including expenses for its own legal assistance) as a result of any actions,
claims or reasons brought by any third party (including employees and/or
collaborators of the Contractor and/or its assignees, including
subcontractors and their employees) against it, which are caused or
motivated by conduct and/or omissions objectively attributable to the
Contractor or its subcontractors, or are in any case the consequence of
non-compliance and/or breach of the obligations incumbent upon the
Contractor/subcontractor(s) and/or the guarantees provided by signing
these GTCS for any future Order/Contract, including with regard to
workers pursuant to Article 29 of Legislative Decree 276/03 and
subsequent amendments and additions, self-employed workers and/or
collaborators.

11. Means and Assets Owned by the Client — Exclusive Liability of the

Contractor and Indemnity in favour of the Client
The use of materials, machinery, equipment, tools and anything else belonging to the
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Client is prohibited to the Contractor, unless specifically authorised by the Client. In any
case, any use shall be at the sole risk and under the sole responsibility of the Contractor,
who shall carefully verify in advance the suitability and efficiency of the means used and
shall ensure that it is used exclusively by personnel who are adequately trained, suitable
and equipped with all the necessary and/or appropriate courses for the correct and
responsible use of such machinery/equipment. The Contractor hereby undertakes to
indemnify and hold harmless the Client from any liability and/or prejudicial
consequences that the latter may suffer as a result of damage caused by anyone arising
from and/or connected with the use of said machinery/equipment by the Contractor's
personnel and/or collaborators and/or its subcontractors, even if the damage is due to the
unsuitability and/or lack of efficiency of the equipment, which the Contractor was
obliged to check before its actual use. Upon prior request, the employees of the
Contractor and any Subcontractors may use the services available in the Client's work
areas according to schedules, costs and methods to be agreed with the Client, who may,
at its sole discretion, deny such possibility. In the event of authorisation, the Contractor
shall ensure that its employees (or those of subcontractors) who use the Client's property
are in possession of the necessary qualifications (to be delivered in advance to the Client)
and professional competence and that they have received adequate training and
information regarding the conditions of use and foreseeable abnormal situations.

When the Client's equipment is used with an operator provided by the Client itself, the
wet hire rules shall apply (regardless of whether a fee is expected or not) whereby the
vehicle with operator will be coordinated by the Contractor under its own exclusive
responsibility and with full indemnity for the Client.

12. Means and Assets Owned by the Contractor

All machinery and equipment owned by the Contractor must be CE certified and comply
with EU regulations on worker safety and protection. Such machinery and equipment
must be clearly marked with a plate indicating the name of the owner company and
specifically listed in a list to be delivered to the Client upon entry to the Construction
Site. The aforementioned machinery and equipment must also be maintained in the
necessary conditions of efficiency for safety and regular use and must be equipped with
all the necessary and/or appropriate protections and safety devices to prevent accidents
at work. All electrical machinery and equipment must be powered by 48V (or, if not 48V,
by means of an isolation transformer). The Client's Safety Manager shall have the right
to inspect the Contractor's equipment and machinery, even during the course of the work
and for the entire duration of the contract. Any connections and/or disconnections to
electrical lines or other technological systems supplying power to machinery and
equipment, etc. installed by the Contractor may only be carried out by the Client's internal
maintenance personnel. If the Contractor and/or Subcontractor request access to the Site
for their vehicles, they must allow the Client's personnel to check the contents of the
vehicle both on entry and exit, upon simple request, under penalty of being prohibited
from entering or leaving the Construction Site areas.

13. Execution of Activities — Duration and Essential Terms — Personal
Integration — Notice to comply and Termination
The duration (Term) of the work is indicated in each individual Order/Contract. All terms
indicated in the Order/Contract (and/or in the time schedule attached to it and/or
subsequently agreed upon), both intermediate and final (even if the Order/Contract uses
expressions such as ‘approximately’ and/or ‘indicative’), shall always be considered
essential pursuant to Article 1457 of the Italian Civil Code in the interest of the Client.
The Contractor hereby declares that it is fully aware of the importance for the Client of
strict compliance with the Terms, also in consideration of the terms that the Client must
comply with in relation to its End Customer and the significant penalties that the Client
risks incurring in the event of delay.
In the event that, for any cause and/or reason, even if not due to the Contractor's fault
and/or omission, the work is delayed with respect to the intermediate deadlines and/or in
any case such as to suggest a delay with respect to the final deadline, the Contractor shall
immediately remedy the situation by significantly and adequately supplementing the
workforce, also based on the Client's instructions, to make up for and/or avoid delays.
Failing this, the Client shall send a written warning to proceed with said integration and,
failing this, if fifteen days have passed without the Contractor having effectively done
so, the contract shall be deemed terminated pursuant to Article 1454 of the Italian Civil
Code due to the latter's actions and fault.

14. Amount of Activities - Immutability

The amount of the activities is determined in each individual Order/Contract.

Where the amount is to be calculated on a measured basis, it shall be understood to be
unchangeable in amount. Only the final measurements may be modified.

Where a lump sum is provided for, it shall be understood to be fixed and unchangeable.
In the event of increases in labour and material costs, Article 1664 of the Civil Code shall
apply.

Any changes to the amounts may be agreed in writing (under penalty of ineffectiveness)
between the Parties during the execution of each Order/Contract where changes and/or
extras occur.

15. Changes and/or extras to the Activities — ius variandi — Written form

The Client shall have the unquestionable right, during the execution of the contract, to
increase or decrease the number of Activities (ius variandi) entrusted to the Contractor.

In the event of a reduction, the Client shall notify the Contractor of the work to be
removed from the Order/Contract and the related amounts (calculated either on the basis
of the amounts indicated for the work removed or, failing that, on the basis of the contract
value, the measurements indicated and the work removed, according to a proportion,
measurements/quantity/amount), with the Contractor waiving the right to contest and/or
requestanything for any reason, including loss of earnings, with the exception of payment
for any Activities already correctly performed in whole or in part prior to notification of
the change/removal, provided that the aforementioned Activities are accepted by the
Client and are delivered to the Client in advance, as a condition for the enforceability of
the related credit.

In the event of changes that require additional work and/or extras not provided for in the
individual Order/Contract, which are requested by the Client (and/or its End Customer)
and/or proposed by the Contractor for a better result of the work, these must always be
quoted in advance in writing by the Contractor, with a precise indication of the extra costs

and/or variations and any timing for execution (only if the Contractor anticipates that the
execution of the extras will actually require a change to the Completion Date and/or
Intermediate Deadlines), and must be accepted in writing by the Client; in the absence of
a written quotation and/or written acceptance, the Contractor may not/shall not carry out
the variation/extra work and, in any case, in the absence of written authorisation, it may
not request/claim any compensation/indemnity/claim (which it hereby waives) of any
kind or nature for any extras/variations that may be carried out, which will be considered
within the Order/Contract and as such delivered to the Client without any change to the
Completion Date and without any additional compensation. The Client retains the right,
for any variations/extras carried out by the Contractor but not previously quoted and
accepted in writing, to request their immediate removal and restoration to their original
state at the Contractor's expense and responsibility, without any postponement of the
deadlines.

16. Delays and Penalties — Prohibition on suspension of work by the Contractor
— Termination
16.1 In the event of delays in the performance of the Activities due to the Contractor's
fault and/or failure to comply with the obligation to integrate personnel as indicated in
Atrticle 13, without prejudice to the termination of the Order/Contract pursuant to Articles
1457 and/or 1454 of the Italian Civil Code, the Parties agree to apply the following penalties,
deemed fair and unchangeable, without prejudice to any greater damages.
16.2 Where Intermediate Deadlines are provided for, and their essential nature is not
expressly excluded from the order, a penalty equal to 3% of the value of the lot related to the
Intermediate Deadline for which there is a delay shall be applied. This applies for each week
or fraction of delay, up to a maximum of 20% of the value of the work scheduled for the
delayed Intermediate Deadline.
16.3 In the event of delays with respect to the Final Delivery Date of the Activities, a penalty
shall be applied, which shall be added to any penalties already applied pursuant to Article
16.2, equal to 2% (two per cent) of the total value of the contract order (if measured on the
basis of the total estimated value according to the measurements indicated in the
Order/Contract and/or its annexes) for each week and/or fraction of delay, up to a maximum
of 15% (fifteen per cent) of the value of the Order/Contract, including variations/extras.
16.4 The Contractor is expressly prohibited from suspending the Activities for any reason
other than force majeure. The Contractor may not suspend the Activities even in the event of
delays in paymentby the Client, unless such delays exceed 90 consecutive days and provided
that the related credit is not disputed (in terms of amount and/or quantum) by the Client. In
the event of unlawful suspension and/or suspension not authorised in writing by the Client,
the Order/Contract shall be terminated by operation of law pursuant to Article 1456 of the
Italian Civil Code, with the Client being entitled to compensation for all direct and indirect
damages suffered and to be suffered.

17. SAL, Invoicing and Payments — Suspension — Contractual Interest

At the end of each work period specified in the Order/Contract and/or in the relevant time
schedule, the Contractor shall draw up the SAL, i.e. the counting of entitlements/work
progress status. Upon receipt of the SAL, the Client's Works Management, after due
verification and any modification of the SAL based on the Activities that have been
effectively and regularly/correctly performed, shall issue the “Certificate of Payment".
The Client undertakes to send the Certificate of Payment to the Contractor no later than
seven (7) working days from the date of receipt of the SAL, provided that the work
indicated therein has been effectively, regularly and correctly performed. Once the
Certificate of Payment has been obtained, the Contractor shall issue the relevant invoice,
which it shall send or deliver to the Client. Payment of the invoiced amount shall be made
within the time frame specified in the Order/Contract. Invoices must be issued with
reference to a single Order/Contract; cumulative invoices for multiple contracts are not
permitted. Before commencing work, the Client and Contractor shall agree on a form for
calculating progress, which shall be calculated on a monthly basis and/or on any other
basis specified in the Order/Contract.

The Client may, at its sole discretion, replace the Payment Certificate with the signature
for acceptance of the SAL delivered by the Contractor, which shall have the same effect
as the aforementioned Certificate.

To be validly issued and to make the related credit enforceable, each invoice must always
indicate all the details of the Payment Certificate and/or the SAL signed by the Client.
Failure to do so will result in the invoice not being paid by the Client and no interest for
late payment will accrue.

The authorisation to issue invoices and the acceptance of work progress reports and/or
the issuance of the Certificate of Payment shall not, in any case, constitute as formal
acceptance of the Activities and/or as a waiver by the Client of the right to claim for any
faults and defects in the work, even if obvious, as the Client has the right and the power
to contest all possible faults (even if obvious) at the end/completion of all the Activities
commissioned to the Contractor, as the presumption referred to in Article 1666 of the
Italian Civil Code does not apply, and this is all the more so where there is an End
Customer, also taking into account that, upon completion, all the contracted Activities
must be assessed, verified, tested and accepted by the latter.

Payment of invoices shall also be subject (and as a further condition for the credit to be
due and payable) to the Contractor submitting, by e-mail, all documentation certifying
the regular and timely payment of salaries and all social security, insurance and tax
contributions relating to each employee/collaborator employed by the Contractor (and/or
its subcontractors) in the execution of the Order/Contract. In the event of failure to submit
the aforementioned documentation, as well as in the event that it is not fully compliant
and up to date, the invoices issued by the Contractor and the related credits shall be
unenforceable and the Client shall have the unquestionable right and power to suspend
all payments (without accruing any interest). In any case, the Client shall have the right
to withhold and/or offset the Contractor's credits with any payment request — without
any exception, should the Client receive payment under the joint and several liability
provisions of Article 29 of Legislative Decree 276/03 and subsequent amendments, as
well as any legal costs that the Client may incur in defending against such a claim. The
Client shall in any case have the right and the power to offset any of its own claims
against the Contractor with claims of the latter arising from any Order/Contract and
therefore the right to offset its own claims (including penalties) relating to a specific order
against the Contractor's claims, even if relating to a different Order/Contract, with the
Contractor waiving the right to raise objections and/or disputes.

The Contractor shall not be entitled to claim any payment until it has correctly fulfilled
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the obligations set out in this order and, consequently, the Client may legitimately
suspend payment until the Contractor has fulfilled all the obligations that give rise to and
make such payment due.

The Client's representatives authorised to approve the progress reports shall be indicated
in the Order/Contract, or in a subsequent written communication. Failing this, the only
person who may approve them is the sole or delegated administrator.

In the event of late payments by the Client, the Parties agree, notwithstanding any other
provision of law, to conventional interest at the six-month Euribor rate (applicable at the
time of the delay) plus 2 points, excluding any other type of interest and claims for further
damages, which the Contractor hereby waives. In the event of payment delays of less
than 90 days, the Contractor may not suspend and/or reduce the Activities, but shall be
entitled to take legal action to recover this credit.

18. Suspension of works ordered by the Client — Delay in resuming works —
Penalties and Termination
The Client shall have the power and right to suspend the Activities for its own needs,
including any requests from its End Customer, for a maximum period of 70 (seventy)
working days, even if not consecutive, unless the suspension is due to force majeure
and/or non-compliance or defects attributable to the Contractor. The suspension period
shall result in a corresponding postponement of all intermediate deadlines for the works
as well as the Completion Date, without the Client being entitled to make any claims for
additional costs and/or compensation or of any other kind due to the suspension, which
it hereby waives.
If the aforementioned suspension is less than 5 consecutive working days, once it has
ended, the Contractor must immediately resume the Activities no later than 24 hours after
notification of the end of the suspension.
If the suspension exceeds the aforementioned 5-day period, once the suspension period
has ended, the Client shall notify the Contractor, who shall mobilise equipment and
personnel and resume the Activities no later than three consecutive days after receiving
the aforementioned notification.
In the event that the Contractor does not resume the performance of the Activities within
the two aforementioned terms, the Client shall be entitled to apply a penalty (which shall
be added to any further penalties provided for in the GTCS and/or in the Order/Contract)
equal to 0.5% of the value of the Order/Contract for each day of delay up to a maximum
of 12%, without prejudice to greater damages, it being understood that, in the event of a
delay exceeding 7 consecutive days, the Customer shall be entitled, in addition to
receiving the penalties accrued, to consider the Order/Contract terminated pursuant to
Article 1457 of the Italian Civil Code and to obtain compensation for damages.
Without prejudice to the right to invoke termination by law pursuant to Article 1456 of
the Italian Civil Code in the cases provided for by the GTCS, the Client shall also have
the right, without thereby waiving the right to enforce such termination, to suspend the
Activities in the event of non-performance by the Contractor and, in particular, shall have
such right both in the event that the Contractor fails to provide the DURC within the
terms and, in general, all documentation certifying the regularity of remuneration,
contributions, social security and tax charges, and in the event that the Contractor fails to
provide the DURC within the terms and, in general, all documentation certifying the
regularity of remuneration, contributions, social security and tax charges, and in the event
that the Contractor fails to provide the DURC within the terms and, in general, all
documentation certifying the regularity of remuneration, contributions, social security
and tax charges, and in the event that the Contractor fails to provide the DURC within
the terms and, in general, all documentation certifying the regularity of remuneration,
contributions, social security and tax charges, and in the event that the Contractor fails to
provide the DURC within the terms and, in general, all documentation certifying the
regularity of remuneration, contributions, social security and tax charges, and in the event
that the Contractor fails to provide the DURC within the terms and, in general, all
documentation, the Contractor fails to provide the DURC (certificate of social security
compliance) within the deadline and, in general, all documentation certifying the
regularity of remuneration, contributions, social security and tax obligations, or in the
event of non-compliance and/or gaps and/or omissions on the part of the Contractor with
regard to strict compliance with all regulations concerning the management of
environmental aspects and health and safety at work (including, but not limited to, failure
to provide and/or inadequate information to its personnel employed to carry out the work
or failure to provide and ensure the regular use of all PPE that is mandatory and/or even
merely appropriate for the safe execution of the work).
In this case, after suspending the works, the Client shall invite the Contractor to comply
with the above within 15 days of the date of notification, after which, failing this: the
contract shall be considered terminated by operation of law pursuant to Article 1456,
Avticle 1454 and, in general and alternatively, Article 1453 of the Italian Civil Code, with
all the consequences, including in terms of the Client's right to obtain compensation for
damages suffered and to be suffered.
Periods of suspension due to the Contractor's non-compliance (“Suspension due to the
Contractor's Actions and Fault") shall not affect the terms of execution and completion
of the works, which shall remain unchanged and essential.

19. Prohibition of Subcontracting — Contractor's Liability — Termination —
Prohibition of credit transfer and Penalty

19.1 Unless prior written authorisation has been obtained from the Client, the Contractor is
prohibited from subcontracting all or part of the contract. In any case, subcontracts
exceeding 20% of the contract value will not be permitted (and are therefore prohibited).
The Contractor must submit a specific written request to the Client, providing the
company name and address of the subcontractor(s), as well as any other information
necessary to obtain the Client's prior written approval. The Contractor must also attach these
General Terms and Conditions of Contract to the request, which must also be accepted and
signed by the subcontractor(s) (it being understood that the Client shall not enter into any
direct relationship with the subcontractor, who shall continue to be contractually bound
only to the Contractor) , as well as all the documentation (including insurance) already
requested from the Contractor under the GTCS and the Order/Contract, which must also
be submitted by the Contractor on behalf of the subcontractor(s).

In the absence of the aforementioned documentation, the subcontracting request will not
be processed and, therefore, will be considered not proposed/accepted. Subcontracting
authorisation, if granted by the Client, does not in any case relieve the Contractor of its
responsibilities towards the Client arising from the Contract and its annexes, with the

consequence that the Contractor will always be liable to the Client for any breaches
and/or liabilities of its subcontractor. The Contractor shall require the subcontractor(s)
and its personnel to strictly comply with all the rules prescribed by the Client for the
Contractor's personnel. If, for any reason and at any stage of the work, the Client should
detect negligence and/or incompetence on the part of the subcontractor(s) and/or
breaches of the obligations set out in the contractual documents, it shall notify the
Contractor, who shall warn the subcontractor(s) to fulfil the obligations in question in a
timely manner. If, 15 days after such notification, the subcontractor has not correctly
fulfilled the Client's requests, the latter shall have the unquestionable right to consider
the Order/Contract with the Contractor terminated pursuant to Article 1454 of the Italian
Civil Code and, in any case, shall have the right to remove the defaulting subcontractor
from the Construction Site and/or prohibit them from accessing it, without the Contractor
being able to object and/or make any claims for any reason whatsoever, which it hereby
waives. All provisions of the GTCS and the Order/Contract relating to various breaches,
termination, penalties, etc. applicable to the Contractor shall remain in force, including
for breaches attributable to its subcontractor, for which the Contractor shall be liable to
the Client.

19.2 Unless otherwise authorised in writing by the Client, it is strictly prohibited for the
Contractor to assign (including through factoring) its receivables arising from
orders/contracts concluded with the Client.

In the event of non-compliance with this prohibition, the Contractor shall pay the Client,
as a penalty, for each invoice (and related credit) assigned, a lump sum of €650.00 (six
hundred and fifty/00) plus VAT, if due, which the Client may offset against any credit
owed to the Contractor, including that relating to the invoice(s) assigned.

20. Insurances — Termination — Suspension

The Contractor undertakes to take out (and this undertaking shall also extend to the
subcontractor) compulsory insurance as required by law with a leading insurance
company based in Italy, as well as appropriate civil liability insurance policies covering
damage to persons or property and RCO, with a maximum coverage of not less than
€5,000,000.00 per claim. The Contractor shall also submit an adequate policy, with the
same minimum limit indicated above, which insures the Contractor's civil liability in
relation to the use, within the Construction Site, of any vehicle (including cars, lorries,
nothing excluded) and/or equipment and/or vehicles (including lifting/moving
equipment) belonging to the Contractor and/or rented by the Contractor, and which also
covers any damage suffered by such equipment/machinery/vehicles (comprehensive
insurance policy for vehicles and All Risk insurance for vehicles and equipment, with an
insured value equal to that of the asset used and guaranteed). In any case, the Contractor
undertakes to fully indemnify the Client against any claims by third parties, without
exception (including the insurance company), for damage suffered by said machinery,
equipment and vehicles.

All insurance policies (including those of subcontractors) must include a waiver by the
insurance company of any recourse against GA (and its legal representatives and staff)
and, in general, against the person responsible. The Contractor must provide the Client
with a copy of the insurance contracts (including all the aforementioned coverage and
guarantees) and the receipt for payment of the relevant annual premium before the start
of the work and any subsequent receipts for payment for each subsequent year of the
contract term, the latter to be delivered no later than three days after the expiry date of
each policy (this also applies to subcontractor policies). Failing this, the Client shall be
entitled to terminate this contract pursuant to Article 1456 of the Italian Civil Code and,
in any case, shall be entitled to suspend the work and suspend any payment due to the
Contractor, due to the latter's actions and fault, with the same rules set out in Articles 17
and 18 applying to such non-performance.

In each individual order, the Client shall be free to indicate a higher maximum limit than
that indicated above, with the Contractor being obliged to comply with the request
immediately.

21. Final Testing of Activities — Corrective Measures — Non-compliance and
consequences
Once the Contractor has completed all Activities, including the delivery of all
documentation specified in the Order/Contract, it shall send written notification of
completion of work to the Client.
Upon receipt of this notification, the following two possible procedures will apply,
depending on what is specified in the Order/Contract
21.1. If the Order/Contract provides for Final Testing at the end of the work carried out
by the Contractor, the Client, together with the End Customer (if different from the
Client), shall carry out such testing within 60 days of receiving written notification of
completion of the work, unless the deadline is extended for a maximum of 30 additional
days, which may be communicated by the Client for its own needs and/or those of the
End Customer.
21.2 If the Order/Contract stipulates that the Testing shall be carried out at a later date
(on the Final Work), also on the basis of the commitments made by the Client to the End
Customer (where applicable), or if the Order/Contract does not specify a deadline for
carrying out the Final Testing, in this case, it shall be carried out together with the Final
Testing on the Final Work, which shall be carried out by the End Customer together with
the Client (or only by the latter where it coincides with the End Customer) and which
shall also concern the testing of the Activities carried out by the Contractor. In any case,
the deadline for carrying out the Final Testing may not exceed 12 months from the date
of written notification of completion of the Contractor's work.
21.3 In both cases, if, following the Final Inspection, the Client finds any defects, flaws
(both obvious and hidden), or discrepancies with respect to the Order/Contract and/or the
documents attached thereto, including the GA Project, it shall notify the Contractor
thereof, assigning it a deadline for remedying the situation, which shall be assessed on
the basis of both the corrective work required and the needs of the Client and the End
Customer.
Once the Contractor has completed the corrective work, it shall notify the Client in
writing, who shall carry out anew Final Test within 20 days of receiving said notification,
and so on until the Final Test is passed without any defects and/or faults of any kind
being found (including minor defects, which will not be accepted in any case).
The Contractor hereby undertakes to do everything possible, using all the resources at its
disposal, to eliminate the defects/faults/non-conformities found by the Client to carry out
the corrective work in the shortest possible time (and within the deadline set by the
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Client).

21.4 In the event that the Contractor delays and/or takes too long to carry out the
aforementioned corrective measures, the Client shall have the right to send a written
warning to comply within the deadline assigned during the Final Inspection and, in the
absence of prompt execution, the Client, both for its own needs and in order not to
aggravate the damage to the End Customer (where applicable), shall have the right to
carry out the corrective measures itself or through third-party companies, charging all
costs to the Contractor and being able to offset them against any credit owed by the
Contractor.

21.5 The document certifying that the Final Test has been passed shall be equivalent to
approval of the Activities by the Client, except in the presence of hidden defects and/or
non-conformities that may be claimed by the Client after said Final Test.

21.6 All the time taken by the Contractor to eliminate the defects/faults found will be
considered a delay, also for the purposes of applying penalties and claiming damages.

22. Warranty of works — Expenses — Limitation on the admissibility of
exceptions
22.1 The warranty on the works shall be that provided for by the provisions of law in
force, except for longer periods indicated in the order/contract. The warranty period shall
commence on the date of Final Acceptance as provided for in Articles 21.1 and 21.2. The
Contractor expressly accepts that the warranty may also commence on the date specified
in Article 21.2.
22.2 It is understood that the Contractor shall also guarantee any defects and/or faults in
the equipment and machinery used in the Activities, however, and in addition, undertakes
to ensure that the manufacturers of said machinery/equipment issue a parent company
warranty of the same duration as that provided by the Contractor and with the same
effective date pursuant to Articles 21.1 or 21.2.
22.3 The Contractor undertakes to carry out warranty work as quickly as possible, using
adequate personnel in terms of both numbers and professionalism.
22.4 When the Work is still on site or in Italy, warranty repairs shall be carried out at the
Contractor's sole expense and responsibility expenses and responsibility of the
Contractor (who shall also bear all staff travel costs) and shall commence no later than
five days (or no later than two days in the case of serious defects that prevent the use, in
whole or in part, of the final work by the Client and/or End Customer) and shall be
completed as soon as possible.
22.5 When the Final Work is located outside Italy, warranty repairs shall be carried out
at the Contractor's sole expense and responsibility, with the exception of the Contractor's
personnel travel expenses, which shall be reimbursed once all repairs have been
completed, the interventions will be paid by the Client upon presentation of the
supporting documents as better clarified below. The interventions under warranty must
begin no later than seven consecutive days (or no later than three days in the event of
serious defects that prevent the use, in whole or in part, of the Final Work by the End
Customer) and must be completed as soon as possible. It is understood that airfare costs
will only be reimbursed for economy class, train costs only for second class and
accommodation costs only for a maximum of three-star facilities, with meal costs
remaining entirely at the Contractor's expense, with the consequence that if the latter
chooses higher classes than those provided for, no reimbursement will be due, unless
otherwise agreed in writing between the Parties. The Client shall examine the supporting
documents received by email and, if it has no comments/objections (to be raised within
fifteen days of receipt of all supporting documents), shall approve them in writing and
the Contractor may issue the relevant reimbursement invoice. Without the Client's written
authorisation, the Contractor shall not be entitled to issue the invoice and the related
credit shall be unenforceable.
22.6 The Contractor may not prevent and/or delay the execution of warranty work
for any reason, hereby waiving, pursuant to Article 1462 of the Italian Civil Code, the
right to raise objections that could delay and/or prevent said work and therefore having
to first carry out the work and then assert its reasons vis-a-vis the Client.
22.7 If the Contractor does not take prompt action to carry out the work under warranty,
once the deadlines indicated in previous Articles and have passed, the Client shall have
the right to carry out and/or have the work carried out by third-party companies, even on
an urgent basis, charging the Contractor for all costs and expenses, with the right to offset
the related credit against any debt owed by the Client.

23. Ownership of projects carried out by the Contractors

When the activities/work/supplies consist wholly or partly in the execution of projects,
designs, intellectual property, ownership of the same shall belong to the Client, who may
freely use, modify, publish them in any way and form and/or transfer them to third
parties, without the Contractor/Supplier being able to object and/or make any claim, all
without the need to mention the Contractor's name each time the project/intellectual
property is used.

24, Force Majeure

24.1 Neither Party shall be liable for any failure to comply with the terms and conditions
of the GTCS and/or an individual Order/Contract if such failure is caused by natural
disasters, riots, national strikes, fires, or other unforeseeable events beyond the control
of the Party affected (hereinafter referred to as “Force Majeure™). In the event of Force
Majeure, the Party whose performance is rendered impossible by the occurrence of Force
Majeure shall endeavour to adopt solutions that will remedy, or at least limit, the
consequences of Force Majeure.

The occurrence and cessation of the cause of Force Majeure must be promptly reported
in writing by the Party whose performance is rendered impossible.

It is understood that, in the event that the Force Majeure affecting the Contractor lasts for
more than 30 days from its onset, the Client shall have the right and power to terminate
the contract early without the Contractor being able to object and/or claim anything, not
even for loss of earnings, claims which the Contractor hereby waives, with the Client
being obliged to pay only for the activities/work/supplies already performed and
delivered and accepted by the latter.

24.2 Force majeure affecting the Contractor (provided that it is an event beyond the
Contractor's control that could not reasonably have been taken into account at the time
of conclusion of the Contract and could not reasonably have been avoided) constitutes
Permissible Delay (to the extent of the actual delay caused).

24.3 Upon the occurrence of a series of events constituting Force Majeure due to a single

cause, all such events shall be considered as a single event. The Contractor undertakes to
minimise the effects of such delay as far as reasonably possible. Upon the occurrence of
any event that the Contractor intends to rely on as a Force Majeure event which,
according to the GTCS, has caused an Allowable Delay, the Contractor shall promptly
notify the Client in writing no later than two days after its commencement and shall notify
the Client in writing of its end no later than 24 hours thereafter. Only the period of Force
Majeure resulting from these two written notifications shall constitute an Allowable
Delay and, consequently, the period of time for which the Final Date shall be postponed,
with the result that any delay in sending these notifications shall not be considered an
Allowable Delay.

24.4 The Final Date shall be extended by one day (working day or otherwise) for each
day of Permissible Delay. Without prejudice to the above, the Client shall be obliged to
resume work no later than 24 hours after the date of cessation of the Force Majeure event
as communicated to the Client and/or ascertained by the latter. In the event of a delay in
the resumption of work, this shall be considered as a suspension of the work by the
Contractor with all the consequences provided for above.

25. Confidentiality
25.1 The Contractor (and/or "Receiving Party") undertakes, worldwide, both for itself
and on behalf of its employees, collaborators and subcontractors, also pursuant to Article
1381 of the Civil Code, to maintain the utmost confidentiality and secrecy regarding all
information ("Confidential Information") received from the Client for the execution of
an Order/Contract. The aforementioned Information, created on any medium, shall be
considered Confidential even if not specifically qualified as such, and shall also include
that transmitted and/or made available and/or processed during the execution of the
activities/works/supplies. Confidential Information also includes any copy, summary or
digest made of it, as well as any method, form or sample that contains or reveals, in whole
or in part, the Confidential Information. The information is Confidential Information
regardless of the medium in which the information or data is found and whether the
Information is disclosed orally, visually, in writing or in any other way. Confidential
Information includes any information that has been disclosed even before the signing of
the GTCS and any Order/Contract. Part of the Confidential Information may also be
protected by copyright and is therefore protected by Law 633/1941, as well as
representing trade secrets and/or being subject to patents.
25.2 In particular, without this list being exhaustive, the Contractor undertakes, on a
worldwide level:
a. to access and use the Confidential Information acquired, subject to the Client's
authorisation, for the sole purpose of preparing and carrying out the
activity/work/supplies;
b. to ensure confidentiality and not to disclose or reveal any Confidential
Information to unauthorised third parties;
c. to provide Confidential Information to third parties only where strictly
necessary for the performance of the activity/work/supplies and on condition that
the third parties are (1) informed by the Receiving Contractor of the confidential
nature of the Information and (I1) bound to comply with the obligations set out in
this Undertaking;
d. not to duplicate, reproduce, summarise, record and/or retain and/or store, in any
form or by any means, the Confidential Information, except to the extent strictly
necessary and to enable the performance of the activity/work/supplies;
e. to keep Confidential Information confidential and manage it with a reasonable
level of care and attention to prevent its disclosure. In particular, the Contractor
shall take all necessary precautions and security measures to prevent the
disclosure of the above-mentioned Information in accordance with best practice,
including for purposes other than those identified in this Undertaking, and shall
follow any instructions provided by the Client in this regard.
f. not to use one or more pieces of Confidential Information for their own
personal use;
g. not to develop and/or adopt and/or use methods similar to those described in
one or more of the Confidential Information items.
25.3 In any case, the obligations and prohibitions arising from Articles 98 and 99 of the
Industrial Property Code, Articles 622 and 623 of the Criminal Code, as well as
regulations concerning trademarks, patents, copyright, industrial secrets, and unfair
competition in force anywhere in the world, shall remain the responsibility of the
Receiving Party.
25.4 This Undertaking shall not apply in relation to one or more items of Confidential
Information:
- which, at the time of disclosure or subsequently, becomes available to the public
without the breach of this Commitment being attributable to the Contractor and
provided that the Contractor can prove this circumstance in writing;
- whose use or disclosure has been expressly authorised in writing by the Client
or by another company controlled by the latter;
- lawfully obtained by the Contractor from a third party without any obligation of
confidentiality, provided that the third party does not breach any obligation of
confidentiality towards GA and/or any other company controlled by the latter in
relation to that information, provided that the Contractor can prove this
circumstance in writing;
- whose disclosure is mandatory due to laws, regulations, judgments or other
measures of the competent Authorities. In this case, the Contractor shall be
responsible for communicating such circumstances to the Client in advance, in
writing, undertaking to cooperate with the Client for the best protection of the
Confidential Information.
25.5. The Contractor undertakes to use the Confidential Information in full compliance
with the intellectual and industrial property rights of the Client and its subsidiaries, as
well as with all applicable regulations. Therefore, the Contractor expressly acknowledges
that GA (including through a subsidiary company) is the owner of all rights to the same.
This acknowledgement also extends to information that GA (and/or companies controlled
by the latter) holds because it has received it from one of its customers.
25.6 Confidential Information, texts, oral presentations, the content of digital media and
everything disclosed during the term of this Undertaking are and remain the exclusive
property of GA. The Contractor acknowledges and agrees that it does not have, has never
had, and does not assume by this Agreement any rights to the above, which is and shall
remain the exclusive property of GA (even if held on behalf of a subsidiary and/or its
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own customer).

25.7 The Contractor acknowledges that this Undertaking does not constitute a transfer of
any rights by GA over the aforementioned Confidential Information and/or any tangible
or intangible assets related thereto and does not grant GA any ownership rights over them
and, in any case, over anything conceived and created by GA (and/or its subsidiaries)
prior to and during the term of this Undertaking, which shall remain the full and exclusive
property and at the disposal of GA (and/or its subsidiaries).

25.8 Nothing in this Undertaking shall be construed as granting, conferring or
recognising in favour of the Contractor any right to the Confidential Information that
existed prior to or may come into existence during the term of this Undertaking.

25.8 The Contractor expressly acknowledges and accepts that the result of the
activity/work/supplies may itself constitute Confidential Information of GA (and/or its
subsidiaries). Therefore, the Contractor undertakes to comply with all the obligations
assumed in this Commitment, including in relation to the result of the aforementioned
activity/work/supplies, which shall in any case remain subject to the provisions contained
in this Commitment. In particular, unless otherwise specifically agreed in writing
between the Parties, the Contractor hereby acknowledges GA (and/or its subsidiaries) as
the exclusive owner of any and all industrial and/or intellectual property rights to the
result of the activity/work/supplies, without this implying the right to payment of any
additional compensation beyond that agreed in each individual Order/Contract.

25.9 No later than thirty (30) days after the termination of negotiations with GA or the
dissolution, for any reason, of the individual Order/Contract, or at any time upon request
by GA, the Contractor undertakes to return the originals and all copies of the media
and/or documents containing Confidential Information used and/or received and/or
processed in the course of the activity/work/supplies. Without prejudice to the
preliminary obligation to return the documents, the Contractor undertakes to permanently
delete and/or destroy any copies of the Confidential Information, on any medium, within
the aforementioned period of thirty days. 'Destruction’ means taking reasonable measures
to destroy all copies, including electronic data, of the Confidential Information. The
destruction must be confirmed in writing to GA within the same thirty-day period. The
provisions for disposal referred to in the preceding point shall not apply to copies of
Confidential Information communicated electronically and made as routine back-ups of
information technology or to Confidential Information or copies thereof that must be
retained by the Contractor in accordance with mandatory legal provisions, provided that
such Confidential Information or copies thereof are subject to the same confidentiality
obligations as set forth in this Undertaking and upon written request to GA. In any case,
GA shall not permit any further use or access to such copies after the date of the request.
25.10 The fact that the rights recognised by this Commitment are not exercised promptly
shall not be construed as a general and tacit waiver of the rights and duties established therein,
nor shall it prevent the subsequent enforcement of the prompt and strict observance of the
Commitment. In particular, the Commitment shall never be construed as a general and tacit
waiver of the rights and duties established therein, nor shall it prevent subsequent demands
for strict and timely compliance with the Commitment. In particular, any tolerance by GA of
the Contractor's failure to comply with the obligations set out in this Commitment shall not
constitute a waiver by GA of its rights at any time.

25.11 In addition to any remedy under applicable law, the Contractor acknowledges that
breach of any provision of this Undertaking may cause irreparable harm to GA that monetary
damages may not necessarily remedy, and GA may therefore take any appropriate action to
prevent such harm.

25.12 This Undertaking shall take effect from the date of signing of the GTCS, but the
provisions contained herein shall apply retroactively to any Confidential Information that has
been provided prior to or after the date of signing. This Undertaking shall remain valid and
effective for a period of not less than ten years from the date of signing of this Undertaking.
In the event that the Parties sign an Order/Contract, this Undertaking shall remain valid and
effective for at least five years after the completion of the activity/work/supplies and/or the
termination of the Order/Contract for any reason, including withdrawal by GA. If one or
more elements constituting the Confidential Information become known, the confidentiality
obligation shall remain in force with regard to those elements that are not yet known.

26. Penalties

All penalties provided for in the GTCS and in the individual Order/Contract are governed
as independent and concurrent penalties, meaning that, in the event of various types of
non-compliance, the penalties will be added together and the maximum limit provided
for each individual type of penalty will not apply to the sum (which will remain valid
only for the purposes of calculating the individual type of penalty). It is understood that
the sum of the penalties may not in any case exceed 30% of the value of the contract,
without prejudice to any greater damage.

27. Communications

Where the GTCS stipulate that a communication must be made in writing, it shall be
understood that the written form is mandatory under penalty of nullity/ineffectiveness of
the content of the communication, with the consequence that any verbal/oral
communications shall have no value/effectiveness.

28. Miscellaneous

If one or more parts of the GTCS are invalid or ineffective, all other provisions shall
remain valid and effective.

Any tolerance on the part of the Client with regard to non-compliance by the Applicator
shall in no way imply acquiescence to such non-compliance or a waiver of the right to
enforce, even at a later date, all remedies (including termination and suspension)
provided for in the GTCS and/or the Order/Contract.

29. Clause 231

With reference to Legislative Decree No. 231 of 8 June 2001 (the “Decree"), concerning
the administrative liability of companies, as amended and supplemented, Gruppo
Antonini S.p.A. declares that it has approved an Organisation, Management and Control
Model (hereinafter referred to as the "Model"), a Code of Ethics and a Disciplinary
System in accordance with the Decree itself, and therefore requires the contractor to
comply with the aforementioned regulations and the provisions set out therein.

The Code of Ethics of Gruppo Antonini s.p.a. defines the set of corporate ethical values
that the contractor, after having read it, declares to recognise, accept and share, and

compliance with which allows, among other things, the prevention of the offences
provided for in the aforementioned Legislative Decree, which determine administrative
and criminal liability.

Pursuant to and for the purposes of Legislative Decree 231/01, the contractor undertakes,
in its relations with the company, including on behalf of its employees and anyone
working for it (pursuant to and for the purposes of Article 1381 of the Civil Code), to
strictly comply with the rules contained in the Code of Ethics, available on the company's
website, as well as with the regulatory requirements referred to in Legislative Decree
231/01, which form an integral and substantial part of the terms and conditions of the
contract.

Any violation of the principles of the Code of Ethics of Gruppo Antonini S.p.A. or the
commission, even in the form of an attempt, of the offences referred to in Legislative
Decree No. 231/2001 by the contractor is considered a breach (including a serious
breach) of the obligations arising from this contract and will entitle Gruppo Antonini
S.p.A. to apply the disciplinary penalties provided for in its Disciplinary System 231
(including suspension of the contract, penalties and, in the most serious cases,
termination) to the defaulting party. In any case, the contractor remains liable for any
losses, damages and expenses incurred by the Client as a result of violations of this
paragraph.

The contractor also declares that they are aware of the duties and functions of the
Supervisory Body of Gruppo Antonini S.p.A. and undertakes to cooperate with it during
control activities, providing any information requested.

Any communication may be made in writing, addressed to the Supervisory Body of
Gruppo Antonini S.p.A. (the confidentiality of any information received by the
aforementioned Body will be ensured).

30. Privacy Policy

Gruppo Antonini S.p.A. (hereinafter also referred to as “the Company"), a joint-stock
company with registered office in Via Enrico Fermin° 7 - 54026 Groppoli di Mulazzo
(MS), tax code and VAT number 00364890459, informs you that your personal data will
be processed in compliance with the provisions of the EU Regulation. The processing of
personal data relating to legal persons does not fall within the scope of the personal data
protection regulations set out in EU Regulation 2016/679. For the sake of clarity and
transparency towards its Suppliers, the Company also provides this information to legal
entities, describing the methods and purposes of all processing that it carries out or has
the power to carry out on the personal data of the data subjects as defined below. The
Company acts as the 'Data Controller'; the Data Controller is the person who processes
personal data, establishing the purposes and methods of processing such personal data.
In practical terms, the processing of personal data of "data subjects" may be carried out
by persons specifically authorised by the Company to perform processing operations.
This policy concerns "data subjects", meaning the natural persons to whom the personal
data refer, or all those persons who operate in the name and on behalf of the legal entity
supplying the Company and whose personal data are processed by the latter.

1) Purpose and legal basis of personal data processing
The collection and processing of personal data by the Company is carried out for the sole
purpose of adequately fulfilling the obligations related to the performance of economic
activities and, in particular, for:

a) the performance of pre-contractual activities and the acquisition of preliminary
information prior to the conclusion of the contract.

b) management of the contractual relationship and all administrative, operational,

managerial and accounting activities relating to the contract (order management,

invoicing, supplier reliability checks);

c) management of disputes, contractual breaches, warnings, settlements,

arbitration and legal disputes;

d) fulfilment of obligations under laws, regulations, EU regulations

and provisions issued by authorities.
The processing is carried out in accordance with the fulfilment of contractual/pre-
contractual and legal obligations related to the relationship established with the
Company; consequently, the express consent of the data subjects is not required.

2) Nature of the provision of personal data
The provision of personal data is mandatory for those personal data for which there is a
legal or contractual obligation to provide them; likewise, the provision of personal data
necessary for pre-contractual obligations is mandatory. Any refusal to provide such
"mandatory" personal data could result in the non-execution of the contract. Any refusal
to provide personal data strictly functional to the execution of contractual relationships,
but for which there is no obligation to provide, will not, in principle, have any
consequences, except for the possible impossibility of following up on operations related
to such personal data or the impossibility of establishing new relationships.

3) Methods of processing and retention period of personal data
Personal data will be processed lawfully and fairly and in any case in accordance with
the aforementioned legislation, using tools that guarantee the security and confidentiality
of personal data; personal data will mainly be processed using I T tools for the purpose of
storing, managing and transmitting the data.

The processing of personal data will be carried out mainly by company personnel
specifically authorised and trained by the Company in the performance of processing
operations.

With regard to other parties who may process the personal data of data subjects, please
refer to point 4 of this policy.

Personal data will be stored in a form that allows the identification of the data subjects
for a period of time not exceeding that necessary for the purposes for which the data are
collected and processed.

In particular, in relation to the management of the contractual relationship, personal data
will be stored for the periods defined by the relevant legislation and, upon termination of
the contractual relationship, for a period of ten years for the storage of civil law data only.

4) Recipients of personal data
Regarding the personal data of relevant subjects, the Company may communicate such
data in accordance with legal obligations, regulations or EU legislation. Communication,
including through simple consultation or provision of the personal data of data subjects,
may also take place with the following parties:

a) bodies, supervisory bodies, public authorities or institutions;

b) natural or legal persons providing specific services, such as data processing,

administrative, tax and/or accounting consultants, organisation of trade fairs and
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communication events;
c) commercial intermediaries, banks and credit institutions, legal consulting firms,
financial brokerage firms, natural or legal persons responsible for credit recovery,
auditing and/or certification of financial statements and quality systems,
independent collaborators of the Company, agents and referrers, insurers and
brokers, companies providing personnel welfare services.
The subjects referred to in points a) and c) operate as independent Data Controllers.
The subjects referred to in point b) operate as specifically appointed Data Processors.
In any case, only personal data that is necessary and relevant to the purposes stated in
this policy is transferred to the aforementioned subjects.
The list of these third parties will be constantly updated and accessible to interested
parties upon request to the Company by sending an email to the following address:
rivac’ ruppoantonini.it
Where necessary for the performance of contractual relationships, personal data may be
transferred to third countries outside the European Union (EU) or the European
Economic Area (EEA) on the basis of the existence of adequacy decisions by the
European Commission or on the basis of the adoption of model contractual clauses, duly
adopted, or specifically authorised binding corporate rules.
Personal data will not be disseminated and therefore will not be disclosed to the public
or to an indefinite number of subjects.
5) Rights of the data subject pursuant to Articles 15, 16, 17, 18, 20 and
21 of the EU Regulation
Each data subject may exercise their rights of access to personal data pursuant to Article
15 of the EU Regulation and the rights provided for in Articles 16, 17, 18, 20 and 21 of
the same Regulation regarding the rectification, erasure, restriction of processing,
portability of personal data, where applicable, and opposition to the processing of
personal data. These rights may be exercised by writing to the following address:
rivac’ ruppoantonini.it
If the Company does not respond to the request from each data subject within the time
limits set out in the legislation or if the response to the exercise of rights is not
satisfactory, the data subject may lodge a complaint with the Data Protection Authority.
The contact details are as follows:
Personal Data Protection Authority
Piazza Venezia, 11 - 00187 Rome, Italy
Fax: (+39) 06.69677.3785
Tel.: (+39) 06.69677.1
E-mail: garante@gpdp.it

31.  Withdrawal by the Client

The Client shall have the right to withdraw ad nutum at any time from any
Order/Contract, by giving notice of withdrawal by registered letter with return receipt
and/or certified email with 10 days' notice from the effective date of withdrawal.

In the event of withdrawal by the Client, the Contractor shall immediately deliver to the
Client the results of all Activities performed and shall be entitled exclusively to payment
for the Activities performed in whole or in part on the date of withdrawal and accepted
by the Client, the latter being a condition for the enforceability of the related credit.

The Contractor shall not be entitled to, and hereby waives any right to, any further amount
including loss of earnings and any other compensation connected with and/or arising
from said withdrawal.

Where the withdrawal is exercised for just cause, due to the Contractor's breach, the
Client shall be entitled to compensation for damages suffered in addition to the payment
of all amounts for penalties accrued up to the effective date of the withdrawal.

32.  Applicable Law and Exclusive Jurisdiction

These GTCS and any future order between the Client and the Contractor/Supplier, even
in derogation of any applicable international convention, shall be governed exclusively
by Italian law. Any dispute arising between the Parties regarding the interpretation and/or
execution of the GTCS and any future Order/Contract shall be referred to the exclusive
jurisdiction of the Court of La Spezia, Italy.

Annexes (forming an integral and substantial part of the GTCS)

1) documents to be submitted for verification of suitability in terms of health and safety
2) supplementary measures and procedures regarding health and safety
3) application of the specific procedures drawn up by GA.

Pursuant to and for the purposes of Articles 1341 and 1342 of the Italian Civil Code, the
Contractor declares that it has fully understood and accepted all the terms and conditions
of this contract/order and specifically approves the following articles: Art. 2 (Validity of
these GTCS for all future Orders/Contracts — Framework Agreement); Article 3
(Effectiveness and Validity of the Order/Contract), Art. 5 (Performance of Activities -
Contractor’'s Commitments and Guarantees); Art. 6 (Contractor’s Works
Manager/Supervisor — Absence — Suspension of Activities — Express Termination
Clause);

La Spezia, 1% June, 2025

Art. 7 (Contractor's responsibilities and obligations — Breaches — Penalties); Art. 9
(Health and safety in the workplace and Environmental aspects during the execution of
Activities on the Client's Construction Site — Express Termination Clause — Penalties);
Art. 10 (Other Contractor Obligations — Indemnity); Art. 11 (Means and Assets owned
by the Client — Exclusive liability of the Contractor and Indemnity in favour of the
Client); Art. 13 (Performance of Activities — Duration and Essential Terms — Personnel
Integration — Formal notice to perform and Termination); Art. 14 (Amount of Activities
— Immutability); Art. 15 (Changes and/or extras to the Activities — ius variandi — Written
form), Art. 16 (Delays and Penalties — Prohibition of suspension by the Contractor —
Termination); Art. 17 (SAL, Invoicing and Payments — Suspension — Contractual
Interest); Art. 18 (Suspension of Activities ordered by the Client — Delay in resuming
work — Penalties and Termination); Art. 19 (prohibition of subcontracting — liability of
the Contractor — Termination — Prohibition of credit transfer and Penalty); Art. 20
(Insurance — Termination — Suspension); Art. 21 (Final Testing of the Activities,
Corrective measures, Non-compliance and consequences), Art. 22 (Warranty of the
works — Expenses — Limitation on the admissibility of exceptions); Art. 24 (Force
Majeure); Art. 25 Confidentiality); Art. 26 (Penalties); Art. 29 (Clause 231); Art. 31
(Withdrawal); Art. 32 (Applicable Law and Exclusive Jurisdiction).

33. Prevailing Language

In the event of discrepancies, inconsistencies or differences in interpretation between the
Italian and English versions of these General Terms and Conditions of Contract/Supply,
the Italian version shall prevail.
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